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Request for Qualifications 

For Construction Manager Services Issued by: 

Mountain Views School District 

July 18, 2022 

 

 
PROJECT: MOUNTAIN VIEWS SCHOOL DISTRICT NEW MIDDLE HIGH SCHOOL 

BUILDING PROJECT 

 
The Mountain Views School District (MVSD), formerly known as the Windsor Central Unified Union 

School District, invites interested Construction Managers to submit a Letter of Interest and Pre-

Qualifications for School Board determination of eligible prospective project bidders. The Mountain 

views Board of Directors has established pre-qualification criteria which a contractor must meet. 

 

All firms submitting a request for pre-qualification determination will be notified, in writing, 30 days or 

more prior to the proposed bid opening. The District Board of Directors reserves the right to reject any and 

all submitted Pre-Qualifications, to re-advertise, and to waive any and/or all informalities. 

 

IDSTORY: 

 

The Woodstock Union Middle High School ("WUMHS") was constructed in 1962 at 100 Amsden 

Way in Woodstock, Vt. There have been several additions and renovations to this structure since then. 

The campus at the above location is situated on approximately 46 acres and comprises five separate 

buildings. This project will replace the existing middle/high school with a new multi-story 160,000 

square foot school building. The new building is planned to be a net zero energy building. Once the 

new buildings are completed, the existing middle/high school will be removed as well as several 

smaller outbuildings and will be replaced with a turf field with a possible track, and other 

miscellaneous ball fields. See attachments for Schematic Design level proposed site and building 

plans. 

 

In March 2023, the Windsor Central Unified Union School District voters approved a $1.65 M warrant 

article for Design Development level documents site “permit ready” plans. During this process we will 

develop a design that will be later developed into final construction documents after a positive vote on 

the project in March 2024. During the current phase we anticipate hiring a construction manager and 

owners’ representative to collaborate with the architect, engineers and other design team members to 

developing a budgetary number and a guaranteed maximum price (GMP) for the March 2024 vote.    

 

The new Middle/High School design team is being led by the architectural office of Lavallee Brensinger 

Architects of Manchester, NH. The project is planned to go to the voters for bond approval in March 2024. 

 

  



 

PROJECT DESCRIPTION: 

 
MVSD is seeking pre and post bond CM for construction services for the construction of a new middle/high 

school expected to be approximately 162,000 gross square feet and estimated construction cost range of 

$70m-$85m. The new building will include all program space required by Mountain Views School District 

for middle/high school programming. Schedule for the new design phase work is planned for June 2023 – 

December 2023. The final design, subject to a positive vote of the MVSD voters, will begin in April 2024 

with anticipated groundbreaking to take place in September 2024, with a possible early site package in July 

2024. Substantial completion of the new building is anticipated for July 2026 with occupancy to take place 

in August 2026. Completion of the entire project, to include removal of the existing building and 

development and completion of the projected turf and grass ball fields, is anticipated for April 2027. 

 

PROJECT DELIVERABLES: 

 

The Construction Manager shall be expected to perform all professional services consistent with the 

industry accepted roles of a Construction Manager. In general, the deliverables shall include, but shall not 

necessarily be limited to: 

 

• Attending meetings with the Owner and/or Architect as necessary, throughout the Design 

Development period. 

 

• Detailed Cost Estimating assuming responsibility for all Project Cost Estimating. Estimating shall 

be an ongoing effort as needed to inform the design process during the design process. 

 

• Value Engineering and pricing of alternates to inform the design. 

 
• Construction phase planning and coordination with the Owners ongoing planning for the 

Demolition and Abatement of the existing Site and Structures in collaboration with owners’ 

abatement contractors. 

 
• Work with the Owner, A&E team, and others to prepare a detailed schedule for the project showing 

design milestones, bidding, permitting, construction phasing, subcontractor durations and project 

close out. 

 
• Attending board meetings and other public presentations as needed to answer any CM related 

questions that come up. 

 

• Pre-Qualifying subcontractors and soliciting bids for construction following the Title 16 School 

Public Bid Law 

 
More detailed scope to be provided in the full RFP to be issued following the Pre-Qualification of 

Contractors. 

 
KEY DATES: 

 
July 18, 2023 - RFQ issued and available upon request. 

July 28, 2023 - Letters of interest and pre-qualification statement due not later than 4:00PM on Friday July 

     28, 2023. 

Week of July 31 - August 4, 2023 - Interviews of selected candidates 

August 7, 2023 - MVSD Board approves prequalified Construction Managers 
August 11th - Request for Proposal (RFP) issued to MVSD Approved Prequalified Contractors August 25th - 

Construction Manager Bids Due 

September 11, 2023 – MVSD regular board meeting for Board Approval of Construction Manager 

  



 

CONTRACTOR QUALIFICATIONS: 

 
In order to be considered for this project, your firm must meet the qualification criteria established by the 

Title 16 School Public Bid Law In keeping with the Title 16 School Public Bid Law the Burlington 

School Board establishes the following prequalification criteria that contractors must meet to be included 

on a selected list of pre-qualified bidders for the MVSD Middle/High School Building Project. 

 

PRE-QUALIFICATION CRITERIA: 

 

1. Experience in successfully completing educational construction projects ranging from 

100k- 200k sf in size. 

2. Experience in successfully completing educational construction projects ranging from $60m-

$100m in cost. 

3. Experience in successfully completing multiple school construction projects. 

4. Proven ability to keep past projects within budget. 

5. Proven ability to keep past projects on schedule. 

6. Experience delivering projects in Vermont and/or the neighboring states of NH, NY. 

7. Experience soliciting and managing Vermont subcontractors and/or 

importing non-Vermont subcontractors to meet project demands. 

8. Ability to obtain performance and bid bond for a project cost up to $100m. 

9. Proven quality of workmanship and ability to manage the quality of work 

performed by subcontractors. 

l 0. Proven record of providing the owner with an open book accounting process 

11. Proven record of a fully substantiated change orders process executed in a timely manner. 

12. Proven ability to maintain safe working conditions with an exemplary EMR Safety Score 

13. Proven ability to safely and efficiently work around school children and school activities. 

14. Proven ability to close out projects after reaching substantial completion. 

15. Demonstrated performance to address and correct warranty items post construction. 

16. Proven ability to successfully manage large, complex construction projects with 

high performance construction and energy efficiency (LEED or CHPS) design 

including geothermal systems. 

17. A construction load that will not interfere with the company's ability to perform the work in a 

safe, timely and adequate manner of quality. 

18. Positive references for the proposed team members from credible and knowledgeable sources 

19. Demonstrate ability to understand and comply with all federal, state, and municipal codes and 

ordinances, ACT 250 and Sustainable Woodstock guidelines, with all reporting and filing 

requirements. 

20. Demonstrate an ability to understanding and comply with the Vermont State Bid requirements 16 

V.S.A. § 559 for pre-qualification of all subcontractors 

 
Only those contractors who qualify will be invited to bid on CM services to construct the project. 



 

QUALIFICATION DOCUMENTS: 

 

The following information must be submitted to be considered a complete application: 

 
• Contractor Qualification Statement - AIA 305 

 

• Cover Letter of lnterest - The cover letter shall provide a brief introduction along with an 

overview of the consultants’ understanding of the nature of the work and the general approach 

to be taken. Include a complete listing of Construction Management services proposed for the 

pre & post bond design phases and construction period. (5 points) 
 

• Statement of Qualification - Provide a narrative response briefly describing your firm's ability to 

meet each required pre-qualification criteria. Demonstrate the firm understanding of the intent 

and scope of the project, the expected deliverables, the services required for delivery, and the 

specific tasks to be performed while supplying the services. (25 points) 
 

• Project Team and Resumes - Identification and qualifications of all key personnel to be used, 

including Project Executives, Project Manager, Project Engineer, and the Estimating team. (15 

points) 
 

• List of relevant projects - Specific construction management experience, on projects of 

similar program and scope. Highlight any large Public Education and/or Higher Ed projects 

along with Owner and Architect references. Additionally, not less than three completed project 

case histories of similar type and scope, including budget performance and schedule 

performance (actual vs. estimated costs and completion dates). (15 points) 

 

• High Performance Construction and Energy Efficient Projects (LEED or CHPS) - Specific 

construction management experience on high performance school buildings of similar 

program and scope. Highlight any education and/or higher ed projects along with Owner and 

Architect references. Additionally, detail experience with heat pump, geothermal, solar and 

other alternative energy systems of similar type and scope. (15 points) 
 

• Proof of bonding capacity for a project cost up to $100m (5 points) 
 

• EMR Safety Score (5 points) 
 

• References - Names, email, and phone number of at least three references familiar with the 

consultant's ability, experience, and reliability in the performance and management of projects 

similar in nature – specific for each proposed team member. (15 points) 

 

It is mandatory that all potential bidders provide all materials requested herein. The Mountain Views School 

District (MVSD) will use these documents to assist in determining the qualifications of each Contractor. 

The Mountain Views School District reserves the right to check other sources of information to determine 

contractor's responsibility and responsiveness. 

 
Letters of Interest and pre-qualification statements must be submitted by the deadline of 4:00 

P.M. on July 28, 2023, to: 

 
James Fenn, Director of Finance & Operations 

Mountain Views School District 

james.fenn@mvsd.org 

(802) 457-1213, x1089 

 
NOTE: The project moving into the construction phase is contingent upon an affirmative bond vote on 

March 5, 2024. 



1Schematic Design/Pre-Bond Planning

Existing Site Survey



2Schematic Design/Pre-Bond Planning

Proposed Site Design 
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Proposed Interior Design
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6Schematic Design/Pre-Bond Planning

Proposed Middle/High School
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Exterior South View
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WCUUSD - Middle/High School DRAFT Program
01 June 2023

1.000 Flex Team

1.100 Instruction Spaces

1.110 Science Lab 1,000 1 1,000 

1.111 Math Room 850 1 850

1.112 English Room 850 1 850

1.113 Social Studies Room 850 1 850

   

Sub-total 4 3,550

1.200 Support Spaces

1.210 Breakout Room 200 1 200

1.211 Center Studio 1,000 1 1,000 Includes innovation, food nook, display and 96 lockers 18" x 18" x 3 tier

1.212 Faculty Planning Office 0 1 0

1.213 Team Storage 50 1 50

1.214 Science Storage 50 1 50

1.215 Gallery 0 1 0 Included in Studio

1.216 Lockers 0 1 0 Included in Studio

Sub-total 7 1,300

1.000 Flex Team 11 4,850 Total Net Square Feet

2.000 7th Grade Team

2.100 Instruction Spaces

2.110 Science Lab 1,000 1 1,000 

2.111 Math Room 850 1 850

2.112 English Room 850 1 850

2.113 Social Studies Room 850 1 850

   

Sub-total 4 3,550

2.200 Support Spaces

2.210 Breakout Room 200 1 200

2.211 Center Studio 1,000 1 1,000 Includes innovation, food nook, display and 96 lockers 18" x 18" x 3 tier

2.212 Faculty Planning Office 0 1 0

2.213 Team Storage 50 1 50

2.214 Science Storage 50 1 50

2.215 Gallery 0 1 0 Included in Studio

2.216 Lockers 0 1 0 Included in Studio

Sub-total 7 1,300

2.000 7th Grade Team 11 4,850 Total Net Square Feet

3.000 8th Grade Team

3.100 Instruction Spaces

3.110 Science Lab 1,000 1 1,000

3.111 Math Room 850 1 850

3.112 English Room 850 1 850

3.113 Science Lab

3.114 Social Studies Room 850 1 850

Sub-total 4 3,550

3.200 Support Spaces

3.210 Breakout Room 200 1 200

3.211 Center Studio 1,000 1 1,000 Includes innovation, food nook, display and 96 lockers 18" x 18" x 3 tier

3.212 Faculty Planning Office 0 1 0

3.213 Team Storage 50 1 50

3.214 Science Storage 50 1 50

3.215 Gallery 0 1 0 Included in Studio

3.216 Lockers 0 1 0 Included in Studio

Sub-total 7 1,300

3.000 8th Grade Team 11 4,850 Total Net Square Feet

4.000 9th Grade Team

4.100 Instruction Spaces

4.110 Science Lab 1,000 1 1,000 One of four Science Departmant labs w/ fume hood

4.111 Wellness 850 1 850

4.112 English 850 1 850

4.113 Social Studies 850 1 850

No. Name Remarks
Area NSF Qty.

Draft DD

Sub-total

File 0626-1.5.2 1 of 7Revised 2020 1 14 Woodstock Program SD.xlsx



WCUUSD - Middle/High School DRAFT Program
01 June 2023

No. Name Remarks
Area NSF Qty.

Draft DD

Sub-total

  

Sub-total 4 3,550

4.200 Support Spaces

4.210 Breakout Room 200 1 200

4.211 Center Studio 1,000 1 1,000 Includes innovation, food nook, display and 96 lockers 18" x 18" x 3 tier

4.212 Faculty Planning Office 0 1 0

4.213 Team Storage 50 1 50

4.214 Science Storage 50 1 50

4.215 Gallery 0 1 0 Included in Studio

4.216 Lockers 0 1 0 Included in Studio

   

Sub-total 7 1,300

4.000 9th Grade Team 11 4,850 Total Net Square Feet

5.000 STEM Team - Math Department

5.100 Instruction Spaces

5.110 Classroom 850 4 3,400

5.111 Classroom

5.112 Classroom

5.113 Classroom

5.114 Classroom

5.115 Computer Lab 850 1 850

5.116 Math Interventionist 300 1 300

   

Sub-total 6 4,550

5.200 Support Spaces

5.210 Breakout Room 200 1 200

5.211 Center Studio 500 1 500 Includes innovation, food nook, display and 96 lockers 18" x 18" x 3 tier

5.212 Faculty Planning Office 200 1 200 6 WS 

5.213 Team Storage 50 1 50

5.214 Gallery 0 1 0

5.215 Lockers 0 1 0

   

Sub-total 6 950

5.000 STEM Team - Math Department 12 5,500 Total Net Square Feet

6.000 STEM Team - Science Department

6.100 Instruction Spaces

6.110 Science Lab 1,200 3 3,600 See 9th Grade for 4th w/ fume hood 

6.111 Science Classroom

6.112 Science Classroom

6.113 Science Classroom

6.114 Science Classroom

6.115 Horticulture Lab 1,200 1 1,200 Includes 100 SF Storage

6.116 Independent Study / Lab 0 1 0

   

Sub-total 5 4,800

6.200 Support Spaces

6.210 Breakout Room 200 1 200

6.211 Center Studio 500 1 500 Shared with Math

6.212 Faculty Planning Office 200 1 200 6 WS 

6.213 Storage 50 1 50

6.214 Storage

6.215 Storage

6.216 Prep Rooms with storage 100 2 200

6.217 Prep Room with storage

6.218 Gallery 0 1 0

   

Sub-total 7 1,150

6.000 STEM Team - Science Department 12 5,950 Total Net Square Feet

7.000 Humanities Team - English / Social Studies

7.100 Instruction Spaces

7.110 English Classrooms 850 3 2,550

7.111 English Classroom

7.112 English Classroom

7.113 English Classroom

7.114 Social Studies Classrooms 850 3 2,550

7.115 Social Studies Classroom

7.116 Social Studies Classroom

File 0626-1.5.2 2 of 7Revised 2020 1 14 Woodstock Program SD.xlsx



WCUUSD - Middle/High School DRAFT Program
01 June 2023

No. Name Remarks
Area NSF Qty.

Draft DD

Sub-total

7.117 Social Studies Classroom

   

Sub-total 6 5,100

7.200 Support Spaces

7.210 Breakout Room 200 1 200

7.211 Literacy Specialist 200 1 200

7.212 Literacy Instruction 850 1 850

7.213 Closet

7.214 Office

7.215 Storage 50 1 50 Includes book storage

7.216 Closet

7.217 Center Studio 1,000 1 1,000 Includes innovation, food nook, display and 96 lockers 18" x 18" x 3 tier

7.218 Faculty Planning Office 200 1 200 6 WS 

7.219 Gallery 0 1 0

7.220 Lockers 0 1 0

7.221 Book Storage 0 1 0

   

Sub-total 9 2,500

7.000 Humanities Team - English / Social Studies 15 7,600 Total Net Square Feet

8.000 Humanities Team - Language Department 

8.100 Instruction Spaces

8.110 Classrooms 850 5 4,250

8.111 Classroom

8.112 Classroom

8.113 Classroom

8.114 Classroom

   

Sub-total  5 4,250

8.200 Support Spaces

8.210 Breakout Room 200 1 200

8.211 Language Performance Space 200 1 200

8.212 Center Studio 500 1 500 Includes innovation, food nook, display and 96 lockers 18" x 18" x 3 tier

8.213 Faculty Planning Office 200 1 200 6 WS

8.214 Storage 50 1 50

8.215 Gallery 0 1 0

8.216 Lockers 0 1 0

   

Sub-total 7 1,150

8.000 Humanities Team - Language Department 12 5,400 Total Net Square Feet

9.000 Visual Art Department Team

9.100 Instruction Spaces

9.110 2D Studio 1,200 1 1,200

9.111 3D Studio 1,200 1 1,200

9.112 Kiln Room 200 1 200

9.113 Glazing Room 100 1 100

9.114 Woodshop Studio 0 1 0 see set workshop

9.115 Photo Studio / Classroom 1,000 1 1,000 w/ video area

9.116 Digital Graphics Lab 850 1 850 with digital print area

Sub-total 7 4,550

9.200 Support Spaces

9.210 Project Storage 100 1 100 student work

9.211 Supply Storage 200 1 200 shared

9.212 Wood Storage 0 1 0 woodshop

9.213 Faculty Planning Office 200 1 200 4 WS with archival/portfolio area

9.214 Dark Room 400 1 400

9.215 Film Processing 200 1 200

9.216 Storage

9.217 Photo Storage 50 1 50

9.218 Gallery 0 1 0

9.219 Critique Area 0 1 0

9.220 Central Studio 500 2 1,000 Includes Critique and Gallery

Sub-total 11 2,150

9.000 Visual Art Department Team 18 6,700 Total Net Square Feet

10.000 Music & Performing Arts Team

10.100 Performance / Practice Spaces
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WCUUSD - Middle/High School DRAFT Program
01 June 2023

No. Name Remarks
Area NSF Qty.

Draft DD

Sub-total

10.110 Auditorium 4,500 1 4,500 10 SF / Seat. 450 Seats

10.111 Stage 1,600 1 1,600
10.112 Band/Music Room 1,500 1 1,500 55 SF / Seat, Use as stage green room

10.113 Practice Room - Ensemble 200 1 200

10.114 Practice Room - Small 75 2 150

10.115 Practice Room - Small

10.116 Choral Room 600 1 600 For 20 people w/ space for piano

  

Sub-total 7 8,550

10.200 Support Spaces

10.210 Music/Drama Office 100 1 100

10.211 Music Equipment Storage 100 1 100

10.212 Box Office 50 1 50

10.213 Music/Instrument Storage 200 1 200

10.214 Drama - Set Storage/Making 800 1 800 Shared for wood cutting/innovation

10.215 Drama - Prop Storage 200 1 200

10.216 Drama - Costume Storage 200 1 200

10.217 Drama - Dressing Rooms 0 0 0

10.218 Drama - Changing Rooms 0 0 0

Sub-total  7 1,650

10.000 Music & Performing Arts Team 14 10,200 Total Net Square Feet

11.000 Learning Commons - Library / Innovation

11.100 Library Area

11.110 Computer Desktop area 800 1 800 for 10 workstations

11.111 Perimeter Stacks / Books 1,600 1 1,600 fiction, non-fiction, reference, 4 round tables

11.112 Instruction/Research area 1,200 1 1,200 8 movable rectangular plug-in tables, move to balcony
11.113 Group Breakout Rooms 100 4 400 glass wall, technology
11.114 Group Breakout Room

11.115 Group Breakout Room

11.116 Group Breakout Room

11.117 Work Room/Archive 300 1 300 central table
11.118 Storage 100 1 100
11.119 Office 300 1 300
11.120 Reception Desk 200 1 200 20' long with copy station
11.121 Discussion /soft seating 200 1 200 move to balcony
11.122 IT & Data 120 2 240

11.123 Library

Sub-total  14 5,340

11.200 Innovation Space / Lab

11.210 Innovation Lab 2,000 1 2,000

11.211 Storage 200 1 200

11.212 Project Storage 200 1 200

11.213 Gallery Area 0 1 0 on balcony in gross

10.214 Entrepreneurial Space 600 1 600

10.215 Large Conference / Think Space 400 1 400

10.216 Middle School Forum Space 800 1 800 combine with gross/circulation

10.217 High School Forum Space 600 1 600 combine with gross/circulation

Sub-total  8 4,800

11.000 Learning Commons - Library / Innovation 22 10,140 Total Net Square Feet

12.000 Physical Education / Athletics

12.100 Physical Education 

12.110 Double Gym 13,000 1 13,000 2 courts. 84'x50' with bleachers

12.111 Middle School Gym

12.112 MS Boys Locker Room

12.113 MS Girls Locker Room

12.114 High School Gym

12.115 HS Boys Locker Room Includes bathroom

12.116 HS Girls Locker Room Includes shower rooms

12.117 Gym Storage 600 1 600

12.118 Locker Rooms 600 4 2,400 30 Lockers each, Includes toilets, sinks, showers, cubbies, benches

12.119 Locker Room

12.120 Locker Room

12.121 Locker Room

12.122 Fitness/Wellness Room 1,000 1 1,000

12.123 Athletic Director 120 1 120 Justin Wardwell

12.124 HS Gym Office

12.125 PE Rooms/Health Room 600 1 600

12.126 Team Rooms 0 2 0
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WCUUSD - Middle/High School DRAFT Program
01 June 2023

No. Name Remarks
Area NSF Qty.

Draft DD

Sub-total

12.127 Flexible Multipurpose Space 600 1 600 Use as Team Room, next to OT/PT

12.128 Officials Office 100 2 200

12.129 Officials Office

12.130 Coach Office 120 2 240

12.131 Coach Office

12.132 Student Equipment Storage 200 1 200 For skis/snowboards, lacross, other.

12.133 Drivers Ed Office 120 1 120

12.134 Trainers Room 400 1 400

Sub-total  19 19,480

12.000 Physical Education / Athletics 19 19,480 Total Net Square Feet

13.000 Learning Commons - Dining

13.100 Food Service

13.110 Kitchen 2,000 1 2,000 Includes storage and office

13.111 Kitchen Office

13.112 Kitchen Storage

13.113 Kitchen Storage

13.114 Servery 2,000 1 2,000 increase for spread

13.115 Faculty Dining 0 1 0 Combine with Community Kitchen for flexibility

13.116 Student Dining / Breakout 4,000 1 4,000 3 seatings - increase to 700 students/233 per

13.117 Solarium 0

13.118 North Cafeteria

13.119 South Cafeteria

13.120 Table Storage 200 1 200

13.121 Soft Seating Gathering 0 1 0 in gross

13.122 Community Kitchen 800 1 800 For food classes up to 20 students - flexible seating work area

Sub-total  7 9,000

13.000 Learning Commons - Dining 7 9,000 Total Net Square Feet

14.000 Student Support

14.100 Counseling

14.110 Waiting Area 1 100 1 100 4-5 people

14.111 Waiting Area 2 50 1 50

14.112 Support Reception 160 1 160 2 stations @ 80 SF each

14.113 Counseling Offices 150 4 600

14.114 Counseling Office

14.115 Counseling Office

14.116 Counseling Office

14.117 Bathroom

14.118 Therapist

14.119 Therapist

14.120 Conference Room 300 1 300 For 12 people

14.121 LC Conference Room

14.122 Storage 50 1 50

Sub-total  9 1,260

14.200 Nurse

14.210 Waiting Room 100 1 100 For 6 people

14.211 Nurses Station 200 1 200 2 stations

14.212 Bathroom 60 1 60

14.213 Bathroom w/ shower 80 1 80

14.214 Alcove Exam Space 120 1 120

14.215 Exam Room 150 1 150

14.216 Bed Area 300 1 300 4 beds w/ curtains

14.217 Storage 50 1 50

Sub-total  8 1,060

14.300 SPED

14.310 Community Classroom (Life Skills) 1,000 1 1,000

14.311 CC Breakout Rooms 100 2 200 For 2-4 kids each

14.312 CC Breakout Room

14.313 CC Storage 100 1 100

14.314 Resource Rooms 850 3 2,550 One for 6/7, 8/9, 10/11/12

14.315 Resource Room

14.316 Resource Room

14.317 Unused / Breakout Classroom

14.318 Testing Room 100 1 100

14.319 Life Skills

14.320 Conference Room 300 1 300 For 10-15 people

14.321 Speech & Language 300 1 300 6-8 students
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WCUUSD - Middle/High School DRAFT Program
01 June 2023

No. Name Remarks
Area NSF Qty.

Draft DD

Sub-total

14.322 Therapist Office 120 2 240

14.323 Therapist Office

14.324 SPED Coordinator Office 200 1 200

14.325 Reception 200 1 200

14.326 Waiting Room 100 1 100 For 4 people

14.327 File Room 100 1 100

14.328 SPED Office 300 1 300 6 WS 

14.329 Admin Assistant Office

14.330 Job Placement

14.331 SPED Office

14.332 SPED Office

14.333 Bathroom

14.334 Bathroom

14.335 Closet

14.336 OT/PT Room 400 1 400 Located @ gym

Sub-total  18 6,090

14.400 Community-Based Learning Center

14.410 Living Room / Reception 200 1 200

14.411 Alumni / Parent Room 200 1 200

14.412 Seminar Room 600 1 600

14.413 Academic Resource Center

14.414 Office 200 1 200 Job placement, playspace learning coordinator, 2 work stations

14.415 Storage 50 1 50

Sub-total  5 1,250

14.000 Student Support 40 9,660 Total Net Square Feet

15.000 Administration

15.100 Administration

15.110 Registration / Reception 200 1 200

15.111 MS Admin

15.112 Waiting Area 150 1 150 For 8 people. Living room-like

15.113 Student Waiting 100 1 100 For 8 students

15.114 Mail room / packages 120 1 120

15.115 Work Room / Storage 200 1 200

15.116 Kitchenette 100 1 100

15.117 Bathroom 60 2 120

15.118 Teacher Lounge

15.119 Break Room

15.120 Small Conference Room 200 2 400

15.121 Small Conference Room

15.122 Large Conference/Board Room 600 1 600 30 people

15.123 Lactation Room 80 1 80

Sub-total  12 2,070

15.200 Offices

15.210 Assistant to Principal 120 1 120 Includes bathroom and closet

15.211 Book Keeper 120 1 120

15.212 Office

15.213 Student Assistant Counselor

15.214 Curriculum Coordinator 200 1 200

15.215 Principal 200 1 200 office + closet

15.216 Associate Principal 200 1 200

15.217 Dean of Students 200 1 200

Sub-total  6 1,040

15.000 Administration  18 3,110 Total Net Square Feet

16.000 Community Welcome Space

16.100 Lobby Space

16.110 Entry Vestibule 0 1 0 Included in gross

16.111 Entry Lobby 1,000 1 1,000

16.112 Mudroom Alcove 200 1 200

16.113 Community Gallery / Display 200 1 200

16.114 Waiting / Living Room 200 1 200

   

Sub-total  5 1,600

16.000 Community Welcome Space  5 1,600 Total Net Square Feet

17.000 Maintenance
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WCUUSD - Middle/High School DRAFT Program
01 June 2023

No. Name Remarks
Area NSF Qty.

Draft DD

Sub-total

  

17.100 Maintenance

17.110 Custodian Storage 200 1 200

17.120 Custodian Storage

17.130 General Storage 800 1 800

17.140 Closet

17.150 Closet

17.160 Closet

17.170 Service / Delivery / Receiving 300 1 300

17.180 Maintenance Office 150 1 150

17.190 Maintenance Workroom 250 1 250

17.200 IT/Server Room 200 1 200

17.210 Facilities Storage

17.220 Facilities Storage

17.230 Trash / Recycling 200 1 200

Sub-total 7 2,100

17.000 Maintenance 7 2,100 Total Net Square Feet

18.000 Other Spaces

18.100 Bathrooms

18.010 Mens Bathroom

18.011 Womens Bathroom

18.012 Mens Bathroom

18.013 Womens Bathroom

18.014 Mens Bathroom

18.015 Womens Bathroom

18.016 Bathrooms

18.017 Mens Bathroom

18.018 Womens Bathroom

18.019 Mens Bathroom

18.020 Womens Bathroom

18.021 Mens Bathroom

18.022 Womens Bathroom

18.023 Mens Bathroom

18.024 Womens Bathroom

18.025 Staff Bathroom

18.026 Womens Bathroom

Sub-total

17.200 Utility

17.210 Laundry

17.220 AV Room

17.230 Boiler

17.240 Boiler Stairwell

17.250 Boiler

17.260 Electrical, Water

17.270 Electrical

17.280 SOS

17.290 Heat

17.300 Electrical

17.310 Electrical

Sub-total

18.000 Other Spaces Total Net Square Feet

Totals 276 115,840

GSF Factor 1.4

GSF (to exterior walls) 162,176

19.000 Exterior

19.010 Maintenance Building

19.011 Long Green House

19.012 Shed

19.013 Square Green House

19.014 Field Storage Located at the fields

Sub-total

Factored into GSF for existing and proposed program.

Factored into GSF for existing and proposed program.
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